STATE OF CALI FORNI A B I

Bl D OPENI NG DATE 08/ 22/ 00
CONTRACT NUMBER 04- 181404
LOCATI ON 04- ALA-80-7.4/8.0

D SUMMARY DEPARTMENT OF TRANSPORTATI ON

I N ALAMEDA AND CONTRA COSTA
COUNTI ES I N ALBANY AND RI CHMOND
FROM 0.4 KM SOUTH TO 0.2 KM NORTH
COF THE ALAMEDA AND CONTRA COSTA

CONSTRUCT SOUNDWALLS

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

Bl D245
PAGE 1
08/ 23/ 00
CONTRACT CCDE 'H '
46 CONTRACT | TEMS

FEDERAL Al D ACI M 080-1(080) 17E

TOTAL NUMBER OF WORKI NG DAYS 245

PERCENT UNDER EST 15. 67

916 686-5030
00439713
916 685-1459

925 838-5685
00595036
925 838-5996

530 365-3930
00494255
530 365-5465

916 852-5530
00745029

PROPCSALS | SSUED 16 FUND TOTAL HE14 1, 084, 000
NUVBER OF BI DDERS 4 ENG NEERS EST 970, 493. 00 AMOUNT UNDER 152, 078. 00
PROGRAM ELEMENTS FCR
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 818, 415. 00 2 BENCO CONTRACTI NG AND
ENG NEERI NG | NC
9888 KENT STREET FAX
ELK GROVE CA 95624
2 827, 900. 00 3 CONE ENG NEERI NG CONTRACTORS
2092 OMEGA RD STE F FAX
SAN RAMON CA 94583
3 886, 742. 00 1 SHASTA CONSTRUCTORS | NC
P O BOX 491539 FAX
REDDI NG CA  96049- 1539
4 912, 825. 00 4 VI KI NG CONSTRUCTI ON  COVPANY
I NC
11050 D FOLSOM BOULEVARD FAX

RANCHO CORDOVA CA 95670

916 852-5533



04-181404 Bl D245

04- ALA-80-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 22/ 00 08/ 23/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BAUMAN LANDSCAPE PLANTI NG AND ROADWORK
RI CHMOND CA
BAY AREA DRI LLI NG CAST I N DRI LLED HOLE ( PORTI ON)
PI TTSBURG CA
MBI METAL BEAM GUARD RAI L
LI VERMORE CA
MS | MASONRY BLOCK (PORTI ON)
PLEASANTON CA
M KE BROMWN ELECTRI C ELECTRI CAL
COTATI CA
OLI VEI RA FENCE FENCI NG
SANTA CLARA CA
SALI NAS REI NFORCI NG REBAR ( PORTI ON)

LI VERMORE CA



04-181404 Bl D245

04- ALA- 80-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
08/ 22/ 00 08/ 23/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C L CONSTRUCTI ON CONCRETE BARRI ER ( PARTI AL)
POMONA CA
BALDRY BROTHERS CAST I N DRI LLED HOLE PI LE ( PARTI AL)
COTATI CA
M KE BROMWN ELECTRI C ELECTRI CAL
COTATI CA
OLI VEI RA FENCE FENCE ( PARTI AL)
SANTA CLARA CA
SALI NAS REI NFORCI NG REI NFORCI NG STEEL
LI VERVORE CA
STATEW DE SAFETY AND SI GNS I TEM5S 3, 5 AND 8
SAN JOSE CA
WATKI N AND BORTCLUSSI PLANTI NG AND | RRI GATI ON
SAN RAFAEL CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BAUMAN LANDSCAPE ROADWORK AND HI GHWAY PLANTI NG ( PORTI ON)
RI CHMOND CA
BAY AREA DRI LLI NG CAST I N DRI LLED HOLE PI LI NG ( PORTI ON)
PI TTSBURG CA
L JOHNSON CONSTRUCTI ON MASONRY

HAWTHRONE CA
CONTI NUED ON NEXT PAGE



04-181404
04- ALA-80-7
08/ 22/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
08/ 23/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

MBI

LI VERMORE CA

M KE BROWN ELECTRI C
COTATI CA

OLI VEI RA FENCE
SANTA CLARA CA

SALI NAS REI NFORCI NG
LI VERMORE CA

Bl DDER | D NAME AND ADDRESS

METAL BEAM GAURD RAI L

ELECTRI CAL

CHAI'N LI NK FENCE

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C L CONSTRUCTI ON
POMONA CA

BAUMAN LANDSCAPE
RI CHMOND CA

BAY AREA DRI LLI NG
PI TTSBURG CA
CAMBLI N STEEL
SACRAMENTO CA
FARWEST SAFETY
LODI CA

MBI

LI VERVORE CA

CONTI NUED ON NEXT PAGE

BARRI ER ( PARTI AL)
DRAI NAGE AND LANDSCAPI NG

CAST IN DRI LLED HOLE PI LES ( PARTI AL)
REBAR ( PARTI AL)

SI GNS

GUARD RAI L



04-181404
04- ALA-80-7
08/ 22/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245

SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 23/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

MS I

PLEASANTON CA

M KE BROWN ELECTRI C
COTATI CA

OLI VEI RA FENCE

SAN JOSE CA

MASONRY ( PARTI AL)
ELECTRI CAL

FENCI NG



04-181404 Bl D245

04- ALA- 80- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 22/ 00 08/ 23/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071322 TEMPORARY FENCE (TYPE CL- 1. 8) M 420 15. 00 6, 300. 00
2 019244 TEMPORARY CONCRETE WASHOUT FACI LI TY LS LUMP SUM 3, 000. 00* 3, 000. 00
3 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 3, 000. 00* 3, 000. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 75, 000. 00* 75, 000. 00
5 120165 CHANNELI ZER ( SURFACE MOUNTED) M 16 50. 00 800. 00
6 120300 TEMPORARY PAVEMENT MARKER EA 200 10. 00 2, 000. 00
7 129000 TEMPORARY RAI LI NG ( TYPE K) M 980 75. 00 73, 500. 00
8 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 36 300. 00 10, 800. 00
9 150608 REMOVE CHAI N LI NK FENCE M 430 15. 00 6, 450. 00
10 150662 REMOVE METAL BEAM GUARD RAI LI NG M 400 10. 00 4, 000. 00
11 019245 REMOVE YELLOW TRAFFI C STRI PE M 60 20. 00 1, 200. 00
12 150722 REMOVE PAVEMENT MARKER EA 120 10. 00 1, 200. 00
13 150742 REMOVE ROADSI DE S| GN EA 1 500. 00 500. 00
14 150771 REMOVE ASPHALT CONCRETE DI KE M 230 25.00 5, 750. 00
15 150805 REMOVE CULVERT M 4 175. 00 700. 00
16 150820 REMOVE | NLET EA 2 400. 00 800. 00
17 152391 RELOCATE ROADSI DE S| GN ( METAL POST) EA 1 500. 00 500. 00
18 152430 ADJUST | NLET EA 1 1, 500. 00 1, 500. 00
19 153214 REMOVE CONCRETE CURB M 4 50. 00 200. 00
20 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
21 190101 ROADWAY EXCAVATI ON VB 310 40. 00 12, 400. 00
22 019246 LEAD COVPLI ANCE PLAN LS LUMP SUM 7, 500. 00* 7, 500. 00
23 200001 H GHWAY PLANTI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
24 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 1, 500. 00* 1, 500. 00
25 208000 | RRI GATI ON SYSTEM LS LUMP SUM 15, 000. 00* 15, 000. 00
26 208304 WATER METER EA 1 8, 000. 00 8, 000. 00
27 250401 CLASS 4 AGGREGATE SUBBASE VB 73 130. 00 9, 490. 00
28 390102 ASPHALT CONCRETE (TYPE A) TONN 280 150. 00 42, 000. 00
29 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 400 130. 00 52, 000. 00
Pl LI NG ( BARRI ER)
30 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 10 1, 200. 00 12, 000. 00
31 517961 SOUND WALL (BARRI ER) (MASONRY BLOCK) M2 1, 300 135. 00 175, 500. 00
32 566012 ROADSI DE SIGN - TWD POST EA 1 800. 00 800. 00
33 650069 450 MM REI NFORCED CONCRETE Pl PE M 120 350. 00 42, 000. 00
34 731505 M NOR CONCRETE (CURB AND S| DEWALK) VB 50 500. 00 25, 000. 00
35 750001 M SCELLANEOUS | RON AND STEEL KG 520 3. 00 1, 560. 00
36 800392 CHAI N LI NK FENCE (TYPE CL-1.8, M 25 100. 00 2, 500. 00

VI NYL- CLAD)



04-181404 Bl D245

04- ALA-80-7 CONTRACT PROPOSAL OF LOW BI DDER PAGE 7
08/ 22/ 00 08/ 23/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 820134 OBJECT MARKER (TYPE P) EA 3 150. 00 450. 00
38 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 22 120. 00 2,640. 00
39 833179 CONCRETE BARRI ER ( TYPE 27S) M 380 250. 00 95, 000. 00
40 839551 TERM NAL SECTI ON ( TYPE B) EA 1 100. 00 100. 00
41 839553 END SECTI ON EA 1 100. 00 100. 00
42 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 180 10. 00 1, 800. 00
43 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 35 25.00 875. 00
44 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 3, 000. 00 3, 000. 00
45 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUWP SUM 40, 000. 00* 40, 000. 00
46 999990 MOBI LI ZATI ON LS LUW SUM 50, 000. 00* 50, 000. 00

TOTAL 818, 415. 00



04-181404 Bl D245

04- ALA- 80- 7 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
08/ 22/ 00 08/ 23/ 00
R CRCECPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o | <o | <o
1] 20. 00 8400. 00| 16. 00 6720. 00| 16. 00 6720. 00
2| 2, 500. 00* 2500. 00| 2, 500. 00* 2500. 00| 1, 000. 00* 1000. 00
3| 5, 000. 00* 5000. 00| 2, 000. 00* 2000. 00| 2, 000. 00* 2000. 00
4 | 15, 000. 00* 15000. 00| 50, 000. 00* 50000. 00| 75, 000. 00* 75000. 00
5| 35.00 560. 00| 30. 00 480. 00| 35.00 560. 00
6 | 5. 00 1000. 00| 5. 00 1000. 00| 4.00 800. 00
7| 60. 00 58800. 00| 85. 00 83300. 00| 70. 00 68600. 00
8 | 250. 00 9000. 00| 250. 00 9000. 00| 400. 00 14400. 00
9 | 20. 00 8600. 00| 16. 00 6880. 00| 16. 00 6880. 00
10 | 15. 00 6000. 00| 13. 00 5200. 00| 13. 00 5200. 00
11 | 5. 00 300. 00| 5. 00 300. 00| 25.00 1500. 00
12 | 2.00 240. 00| 5. 00 600. 00| 2.00 240. 00
13 | 200. 00 200. 00| 200. 00 200. 00| 200. 00 200. 00
14 | 15. 00 3450. 00| 25.00 5750. 00| 10. 00 2300. 00
15 | 20. 00 80. 00| 175. 00 700. 00| 150. 00 600. 00
16 | 1, 000. 00 2000. 00| 420. 00 840. 00| 500. 00 1000. 00
17 | 250. 00 250. 00| 150. 00 150. 00| 200. 00 200. 00
18 | 1, 000. 00 1000. 00| 1, 600. 00 1600. 00| 1, 600. 00 1600. 00
19 | 25.00 100. 00| 40. 00 160. 00| 50. 00 200. 00
20 | 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00
21 | 50. 00 15500. 00| 40. 00 12400. 00| 40. 00 12400. 00
22 | 5, 000. 00* 5000. 00| 10, 000. 00* 10000. 00| 5, 000. 00* 5000. 00
23 | 8, 500. 00* 8500. 00| 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00
24 | 5, 000. 00* 5000. 00| 1, 800. 00* 1800. 00| 1, 500. 00* 1500. 00
25 | 20, 000. 00* 20000. 00| 15, 000. 00* 15000. 00| 18, 000. 00* 18000. 00
26 | 7,500. 00 7500. 00| 8, 000. 00 8000. 00| 8, 000. 00 8000. 00
27 | 75.00 5475. 00| 120. 00 8760. 00| 130. 00 9490. 00
28 | 80. 00 22400. 00| 150. 00 42000. 00| 150. 00 42000. 00
29 | 150. 00 60000. 00| 118. 00 47200. 00| 165. 00 66000. 00
30 | 1, 500. 00 15000. 00| 1, 200. 00 12000. 00| 1, 200. 00 12000. 00
31 | 208. 00 270400. 00| 148. 00 192400. 00| 177. 00 230100. 00
32 | 400. 00 400. 00| 650. 00 650. 00| 650. 00 650. 00
33 | 250. 00 30000. 00| 350. 00 42000. 00| 350. 00 42000. 00
34 | 250. 00 12500. 00| 500. 00 25000. 00| 500. 00 25000. 00
35 | 5. 00 2600. 00| 3.00 1560. 00| 3.00 1560. 00
36 | 50. 00 1250. 00| 98. 00 2450. 00| 100. 00 2500. 00
37 | 50. 00 150. 00| 70. 00 210. 00| 50. 00 150. 00
38 | 100. 00 2200. 00| 116. 00 2552. 00| 100. 00 2200. 00
39 | 290. 00 110200. 00| 350. 00 133000. 00| 250. 00 95000. 00



| TEM

40
41
42
43
44
45
46

TOT

SUMMARY

04- 181404
04- ALA- 80- 7

08/ 22/ 00
_______________________________ |
SECOND |
BI D AMOUNT |
_______________________________ |
100. 00 100. 00|
100. 00 100. 00|
5. 00 900. 00|
7.00 245. 00|
5, 000. 00 5000. 00|
20, 000. 00* 20000. 00|
75, 000. 00* 75000. 00|

827, 900. 00

3, 000.
40, 000
88, 000

OF REMA

RD
AMOUNT
00 100
00 100
00 900
00 280
00 3000
00* 40000
00~ 88000.
886, 742. 00

I NI NG B1 D

FOURTH

BI D AMOUNT
100. 00 100
100. 00 100
5.00 900
5.00 175
3, 000. 00 3000.
35, 000. 00* 35000.
91, 000. 00* 91000.
912, 825. 00

Bl D245
PAGE 9
08/ 23/ 00



